STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

725-030-07
PUBLIC TRANSPORTATION PUBLIC TRANSPORTATION
SUPPLEMENTAL JOINT PARTICIPATION AGREEMENT Page ot 4
Number 1
Financial Project No.: Fund: DPTO FLAIR Category: 088719
40762019401 Function: 637 Object Code: 750004
(item-segment-phase-sequence) Federal No.: N/A Org. Code: 55052000531
Contract No.: AQO78 DUNS No.: 80-939-7102 Vendor No.: F526000362006
Catalog of Federal Domestic Assistance Number: N/A Catalog of State Financial Assistance Number: 55004
THIS AGREEMENT, made and entered into this day of

]

by and between the STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION, an agency of the State of Florida,

hereinafter referred to as the Department, and City of Leesburg

501 West Meadow St., P.O. Box 490630, Leesburg, Florida 34749
hereinafter referred to as Agency.

WITNESSETH

WHEREAS, the Department and the Agency heretofore on the 20th day of June 2012
entered into a Join{ Participation Agreement; and

WHEREAS, the Agency desires to accomplish certain project items as outlined in the Attachment "A" appended
nereto; and

WHEREAS, the Department desires to participate in alt eligible items for this project as outlined in Attachment
"A" for a total Department Share of $505,021.00

NOW, THEREFORE THIS INDENTURE WITNESSETH: that for and in consideration of the mutual benefits to flow

from each to the other, the parties hereto agree that the above described Joint Participation Agreement is to be amended
and supplemented as follows:

1.00 Project Description: The project description is amended
No Change
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2.00 Project Cost:
Paragraph 3.00 of said Agreement is increased by $106,276.00
bringing the revised total cost of the projectto  $631,276.00
Paragraph 4.00 of said Agreement is increased by $85,021.00
bringing the Department's revised total cost of the projectto ~ $505,021.00
3.00 Amended Exhibits:
Exhibit(s) "A", "B" and "D" of said Agreement is amended by Attachment "A"

4.00 Contract Time:

Paragraph 18.00 of said Agreement “une 1st  ,2015

5.00 E-Verify
Vendors/Contractors:

1. shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility
of all new employees hired by the Vendor/Contractor during the term of the contract; and

2. shall expressly require any subcontractors performing work or providing services pursuant to the state contract

to likewise utilize the U.S. Department of Homeland Security’s E-Verify system to verify the employment
eligibility of all new employees hired by the subcontractor during the contract term.
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Agreement Date N/A
Except as hereby modified, amended or changed, all other terms of said Agreement dated June 20th 2012

and any subsequent supplements shall remain in full force and effect.

IN WITNESS WHEREOF, the parties hereto have caused these presents to be executed, the day and year first

above written.

AGENCY

City of Leesburg

AGENCY NAME

SIGNATORY (PRINTED OR TYPED)

SIGNATURE

TITLE

FDOT

See attached Encumbrance Form for date of Funding
Approval by Comptrofler

LEGAL REVIEW
DEPARTMENT OF TRANSPORTATION

Frank J. O'Dea, P.E.
DEPARTMENT OF TRANSPORTATION

Director of Transportation Development
TITLE
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Agreement Date

ATTACHMENT "A"
SUPPLEMENTAL JOINT PARTICIPATION AGREEMENT

This Attachment forms an integral part of that certain Supplemental Joint Participation Agreement batween

the State of Florida, Department of Transportation and City of Leesburg

501 West Meadow St., P.O. Box 490630, Leesburg, Florida 34749

dated

DESCRIPTION OF SUPPLEMENT {Include justification for cost change):

Adds additional scope and funds for design/build construction based on bids. Updates Exhibit "A", Project Description
and Responsibilities, and Exhibit "D", Single Audit Act Requirements. Changes expiration date from October 1, 2014 to

June 1, 2015. No other changes.

l Project Cost:

Total Project Cost

L Fund Participation:

Department:

Agency:

Total Project Cost

As Approved

$525,000.00

$525,000.00

As Approved

$420,000.00
$105,000.00

$525,000.00

As Amended

$631,276.00

$631,276.00

As Amended

$505,021.00
$126,255.00

$631,276.00

Net Change
$106,276.00

$106,276.00

Net Change
$85,021.00
$21,255.00

$0.00
$106,276.00

Comments:




FINANCIAL PROJECT NO. _407620-1-94-01

EXHIBIT "A"
PROJECT DESCRIPTION AND RESPONSIBILITIES

This exhibit forms an integral part of that certain Joint Participation Agreement between the State of
Florida, Department of Transportation and the_City of L eesburg

501 West Meadow Street, , Leesburg, Florida 34749

referenced by the above Financial Project Number.

PROJECT LOCATION: Leesburg International Airport
501 West Meadow Street
P.O. Box 490630
Leesburg, Florida 34749

PROJECT DESCRIPTION: Upgrade Airfield Lighting to Include Runway 13-31 and
Taxiway's "A" and "K" Per Exhibit “A” Scope of Services

SPECIAL CONSIDERATIONS BY AGENCY:

1) The audit report(s) required in paragraph 7.60 of the Agreement shall include a schedule of
project assistance that will reflect the Department's contract number, Financial Project Number
and the Federal identification number, where applicable, and the amount of state funding action
{receipt and disbursement of funds) and any federal or local funding action and the funding action
from any other source with respect to the project.

SPECIAL CONSIDERATIONS BY DEPARTMENT:

1) Joint Participation Agreement Paragraph 4.10(c) is hereby deleted and replaced with the
folfowing:
“(c) Approvai of all pians, specifications, contracts or other obligating documents, where
approvals are specifically required by the Department, and all other terms of this Agreement:”

2) Joint Participation Agreement Paragraph 8.30, “Disallowed Costs’, is hereby deleted and
replaced with the following:

“8.30 Disallowed Costs: in determining the amount of the payment, prior to receipt of
annual notification of funds avaitability, the Department will exclude all projects costs incurred by
the Agency prior to the effective date of this Agreement and beyond the expiration date as
specified in Paragraph 18.00 of this Agreement, costs which are not provided for in the latest
approved budget for the project, costs attributable to goods and or services received under a
contract or other arrangements which specifically require approvals by the Department and that
have not obtained approvals by the Department, and costs invoiced prior to receipt of annual
notification of fund availability.”

3) Joint Participation Agreement Paragraph 12.10, “Third Party Agreements” is hereby deleted and
replaced with the following:

“12.10 Third Party Agreements: Only when the Department has determined that
approvals are required, the Agency shall not execute any contract or obligate itself in any manner
requiring the disbursement of Department joint participation funds, including consultant,
construction or purchase of commodities contracts or amendments thereto, with any third party
with respect to the project without the required written approval of the Department. Failure to
obtain such approvals as specifically required shall be sufficient cause for nonpayment by the
Department as provided in Section 8.23. In all cases, the Department specifically reserves unto
itseif the right to review the qualifications of any consultant or contractor and to approve or

JPA Exhibit A Page 1 of 2
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4)

disapprove the employment of the same."

Joint Participation Agreement Paragraph 15.00, “Plans and Specifications”, is hereby deleted in
its entirety. Certifications must be provided per Exhibit “C”, Section D., ltems 23.a.(2) and 23.b.
Notwithstanding the provisions of this paragraph, the airport, upon request by the Department,
shall provide signed and sealed plans and specifications to the Department for review.

Joint Participation Agreement Paragraph 22.00, “Vendors Rights”; Add to end of the 1st
Paragraph, “As allowed herein, the parties hereby agree to establish the time for the Department
to inspect and approve the goods and services from five (5) working days to up to twenty (20)
working days after receipt of an invoice”.

Method of Compensation:

Payments: The AGENCY shall submit an invoice for payment, no more frequently than monthly,
in a format acceptable to the DEPARTMENT. Invoices shall be submitted in detail sufficient for a
proper pre-audit and post-audit thereof, and shall be based on the guantifiable, measurable and
verifiable deliverables as established in Exhibit “A’, Scope of Services approved by the
DEPARTMENT. Deliverables must be received and accepted in writing by the DEPARTMENT’S
Project Manager or designee prior to reimbursements. Payment for services shall be made to the
AGENCY based upon supporting documentation establishing that the deliverables were received
and accepted in writing by the AGENCY. Supporting documentation must also establish that the
required minimum level of service was met, and that the criteria for evaluating successful
completion were met.

Compensation: For the satisfactory performance of the services and deliverables detailed in the
Scope of Services, the AGENCY shall be paid up to a maximum amount of $505,021 for actual
costs incurred. The AGENCY may receive progress payments for the actual costs of deliverables
based on the Schedule of Values and on a percentage of services that have been completed,
approved and accepted to the satisfaction of the DEPARTMENT when properly supported by
detailed invoices and acceptable evidence of payment. The final balance due under this
Agreement will be reimbursed upon the completion of all Project services, receipt of final cost
documentation and proper submission of a detailed invoice, and when the Project has been
inspected, approved and accepted to the satisfaction of the DEPARTMENT in writing. All costs
charged to the Project shall be supported by detailed invoices, proof of payments, contracts or
volichers evidencing in proper detail the nature and propriety of the charges.

JPA Exhibit A Page 2 of 2
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SCOPE OF SERVICES FOR
LEESBURG INTERNATIONAL AIRPORT
AIRFIELD LIGHTING UPGRADES
RUNWAY 13-31 AND TAXIWAY K
FDOT ITEM NO. 407620-1-94-01

C'T DESCRIPTION

This project consists of the design and construction of airfield lighting improvements at Leesburg
International Airport. Specifically, the edge lighting will be replaced on Runway 13-31 and portions
of Taxiway K. The airfield direct buried edge lighting will be replaced with cans and conduit
lighting. This project also includes conductor, conduit, duct markers, and any junction cans, ground
rods, splice markers, and spare parts as necessary. The project contains the following items:

7 Design and Construct LED Medium Intensity Runway Lighting (MIRL) system for Runway 13-31
Design and Construct LED taxiway edge light system for portions of Taxiway K

Design and Construct 4w home run duct bank for Runway 13-31 and Taxiway K

Design and Construct Electrical Vault Work

Conduct field survey (if necessary) to locate existing electrical items, ducts, homeruns, etc.

Complete an Operational & Safety Plan following guidance in FAA AC 150/5370-2F or latest
edition. This item shall be coordinated with the Airport and Air Traffic Control Tower's (ATCT)
staff.

¥ ¥ ¥ ¥ ¥

The items listed above will be completed pursuant to all applicable codes, FAA/FDOT standards, and
the available project budget funds.

The total engineering and construction cost of the project is $590,643.84

PROJECT JUSTIFICATION

The project includes replacing the edge lighting system which is currently directly buried which
results in difficulty maintaining and troubleshooting the system,

The design plans were provided to the contractor (H.L. PRUITT CORP) by way of a design criteria
package. The contractor is responsible for providing final construction plans. The contractor will
retain the services of an airfield electrical engineering consulting firm (AVCON, hereby known as
the Engineer) to provide signed and sealed construction plans and to certify the construction has been
completed in accordance with the approved construction plans. The engineer will perform the
following tasks:

A. Finalize Plans. Complete the plan set to include, at minimum: Cover Sheet, Summary of
Quantities, Project Site Plan with General Notes, Electrical Lighting Plan, Electrical Details, for
an estimated total of 40 to 60 Sheets. Slight variation may occur to this list depending upon the
scale chosen by the Engineer.

Leesburg International Airport June 2014
Airfield Lighting Upgrades Page 1 of 3



B. Prepare Technical Specifications. FDOT/FAA Standard Specifications - latest edition at the time
of execution of this Professional Services Agreement will be used as a basis in the preparation of
the technical specifications for the project.

C. Conduct a 95% Plan Review with Airport. Submit 95% plans to the Airport for approval. A 95%
review meeting will be conducted with the Airport. Respond to 95% Airport review comments.
Once the Airport comments have been satisfactorily addressed, the 95% documents will be
revised to incorporate these comments in the 100% documents.

D. Submit 100% Documents. Print and submit 3 sets of 100% complete plans and specificaticns for
the Airport to distribute to the FAA, FDOT and others.
RESICGH DELIVERARBLES

Payment for the above listed items or tasks will be made after the following deliverables are received or
milestones occur:
> A progress report or other means of verification will be provided with each invoice attesting to the
work performed,

> 95% Plans - Print and submit 3 sets of half size and 3 sets of full size plans for the Airport to
distribute to the FDOT and others.

F 100% Plans - Print and submit 3 sets of half size and 3 sets of full size final plans for the Airport
to distribute to the FDOT and others.

% Specifications package

CONSTRUCTION ENGINEERING

The project includes construction engineering phase services as follows: construction administration,
control & testing of construction materials, and record drawings.

Construction Administration Phase services to be rendered by the Engineer include:

A. Conduct one Pre-construction conference.
B. Preparation of field sketches required to resolve actual field conditions encountered.

C. Reviewing detailed construction, shop, materials certifications, and erection drawings submitted
by contractor for compliance with design concepts.

D. Reviewing and analyzing laboratory and field test reports and delivery certificates for materials
and equipment, as necessary and required by the project scope.

E. Preparation of Requests for Information (RFI), or review and approval of field directive change
orders.

F. Supervisory Site Visits - The engineer will make supervisory visits to the construction site to
observe the progress, safety, and quality of the construction.

G. Final Inspection - The engineer will conduct a site walk and final inspection of the project to
confirm the completeness and quality of the construction and prepare the final certification,

CONSTRUCTION ENGINEERING DELIVERABLES

Preconstruction conference agenda / minutes, shop drawings, change orders, RFI’s, and job
coordination meeting agenda / minutes — unlimited copies via pdf. (one) paper copy of each if
requested by Airport.

Leesburg International Airport June 2014
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RECGRD DRAWINGS

Prepare record drawings based upon record information submitted by the contractor and provide a
project closeout report, including the FDOT project certification.

AECORD DMEAWING DELIVERABLES

Record drawings, project closeout report — unlimited copies via pdf. (4) paper copies of each if
requested by Airport.

SIS Y TN
ARSI 5S S\)N

Construction will be performed by H.L. PRUITT CORP as awarded by the City. The Contractor
will:
=+ Furnish all materials, labor, incidentals, and supplies required to construct the project in
accordance with the approved plans.

= Provide performance and payment bonds; all work required to maintain traffic and meet the
construction safety requirements; final clean-up and restoration, and all paperwork that is required
from the Contractor.

The Contractor Services is fully defined in the Contract Documents, which include all documents
bound together in the Contract Documents and Specifications, the Drawings, the Addenda, and the
Proposal submitted by Contractor.

Payment to the Contractor will be based on actual constructed quantities at the contract unit prices,
along with any authorized changes. All work must be in place; there is no provision for payment for
“Materials delivered to site™.

PAYMENT DELIVERABLES/MMILESTONES FOR CONSTRUCTION

Payment for the above listed items or tasks will be made after the following deliverables are received
or milestones occur:
= Payment to the Contractor will be based on actual constructed quantities at the contract unit prices,
along with any authorized changes.

= Payment will be made based on Periodic Pay Requests listing all work in-place. The Pay Requests
will be reviewed by the Airport Staff.

7 Verification of Periodic site visits.

¥

Verification of final inspection and submittal of a punchlist and/or Summary Report

¥

Payment will be made for activities performed in accordance with the tasks above. A progress
report or other means of verification will be provided with each invoice attesting to the work
performed.

% Upon completion of the work, execution of the final change order, submittal of all required project
completion documents and final inspection by the City of Leesburg and FDOT, the final (100%)
payment will be made.

End of Scope

Leesburg International Airport June 2014
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FINANCIAL PROJECT NO. 407620-1-94-01
EXHIBIT "D"

SINGLE AUDIT ACT REQUIREMENTS

This exhibit forms an integral part of that certain Joint Participation Agreement between the State of
Florida, Department of Transportation and the_City of Leesburg
501 West Meadow Street, Leesburg. Florida 34749

CFSA NUMBER:

STATE PROJECT TITLE:
STATE AGENCY:
AMOUNT:

PROGRAM OBJECTIVES:

PROGRAM PROCEDURES:

55.004

Aviation Development Grants

Florida Department of Transportation
$505,021

The Aviation Grant Program is designed to provide a safe, cost effective,
and efficient statewide aviation system. Grant funds assist airports build
and maintain runways and taxiways, eliminate airport hazards, protect air
space, and build terminals and other facilities. In addition, grants are
intended to further develop and improve aerospace transportation
facilities.

Florida law allows the Department to fund any capital project on airport
property and any services that iead to capital projects, such as planning
and design services. The only off-airport projects allowed are purchase
of mitigation land, noise mitigation, purchase of aviation easements, and
access projects for intercontinental airports. Airport capital equipment is
eligible, except equipment closely related to day-to-day operations.
Operational costs such as maintenance services, equipment, and
supplies are not eligible for aviation grants.
{Florida Aviation Project Handbook at

http://www.dot.state.fl.us/aviation/flpub.shtm)

To be eligible for Department grants, each airport projest must be
consistent with the airport role defined in the Florida Aviation System
Plan, and capital projects must be part of the Department's approved
airport master plan/layout. The Department's aviation grant programs
include:

- Airport Planning;

- Airport Improvement;

- Land Acquisition;

- Airport Economic Development.

(Florida Aviation Project Handbook at
http://www.dot.state.fl.us/aviation/flpub.shtm)

The Department Aviation Office has developed the "Guidebook for
Airport Master Planning" (this document and others can be obtained
through the Internet at _
http:/Aiwww.dot.state.fl.us/aviation/planning.shtm). This guidebook is the
standard by which all master planning documents will be produced.

Aerospace transportation facility projects must be consistent with the
Space Florida Master Plan or the local government spaceport master
plan.

JPA ExhibitD Page 10f4
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COMPLIANCE
REQUIREMENT

ACTIVITIES ALLOWED:

In developing audit procedures to test compliance with the requirements
for a state project, the auditor should first look to Part Two, Matrix of
Compliance Requirements, to identify which of the 10 types of
compliance requirements described in Part Three of the Compliance
Supplement are applicable and then ook to Parts Three and Four for the
details of the requirements.

Airport Planning

Airport Planning Grants are to study options for airport development and
operations. The Department funds airport master plans, airport layout
plans (ALP), noise and environmental studies, economical impact,
services development, and airport promotion. Examples of projects are:
- Master plans and ALPs;

- Master drainage plans;

- Environmental assessments (EA);

- Development of regional impact {DRI);

- Operations and emergency response plans;

- Federal Aviation Regulations (FAR) Part 150 noise studies;

- Environmental impact studies (EIS);

- Wildlife hazard studies;

- Feasibility and site selection studies;

- Business plans;

- Airport management studies and training;

- Air services studies and related promotionai materials.

(Florida Aviation Project Handbook at
hitp://www.dot.state.fl.us/aviation/flpub.shtm)

Airport Improvement

These grants are to provide capital facilities and equipment for airports.
Examples of projects are:

- Air-side capital improvement projects (runways, taxiways, aprons, T-
hangers, fuel farms, maintenance hangers, lighting, control towers,
instrument approach aids, automatic weather observation stations);

- Land-side capital improvement projects (terminal buildings, parking iots
and structures, road and other access projects);

- Preservation projects (overlays, crack sealing, marking, painting
buildings, roofing buildings, and other approved projects;

- Safety equipment (e.g. Aircraft Rescue and Fire Fighting [ARFF]
equipment and lighted Xs);

- Safety projects (tree clearing, land contouring on overrun areas, and
removing, lowering, moving, and marking, lighting hazards);

- Information technology equipment (used to inventory and plan airport
facility needs);

- Drainage improvements.

(Florida Aviation Project Handbook at

http://www.dot.state flus/aviation/flpub.shtm)

Land Acquisition

This grant program protects Florida's citizens from airport noise and
protects airport clear zones and runway approach areas from
encroachment.  Administrative Costs, appraisals, legal fees, surveys,
closing costs and preliminary engineering fees are eligible costs. In the

JPA ExhibitD Page 2 of 4
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ALLOWABLE COSTS:
CASH MANAGEMENT:
ELIGIBILITIY:

EQUIPMENT/REAL
PROPERTY MANAGEMENT:

event the negotiation for a fair market value is unsuccessful, the court
will be petitioned for "an Order of Taking” under the eminent domain iaws
of Florida. Examples of projects are:

- Land acquisition (for land in an approved master plan or ALPY);

- Mitigation land (on or off airport);

- Aviation easements;

- Right of way;

- Approach clear zones.

(Florida Aviation Project Handbook at

http://www.dot.state fl.us/aviationffipub.shtm)

Airport Economic Development

This grant program is to encourage airport revenue. Examples of
projects are:

- Any airport improvement and land purchase that will enhance economic
impact;

- Building for lease;

- Industrial park infrastructure and buildings:

- General aviation terminals that will be 100 percent leased out;

- Industrial park marketing programs.

(Florida Aviation Project Handbook at

http:/Avww . dot.state.fl.us/aviation/flpub.shtm)

Aviation Land Acquisition Loan Program

The Department provides interest free loans for 75 percent of the cost of
airport land purchases for both commercial service and general aviation
airports.

This is a general description of project types. A detail list of project types
approved for these grant programs can be found in the Aviation Grant
Program manual which can be accessed through the internet at
www.dot.state.fl.us/Aviation/Public.htm.

Aerospace Transportation Facilities

Department provides grants for spaceport master plans, layout plans,
development studies, capacity projects, and launch support facilities that
enable the primary flow of passengers and cargo to space corridors (e.g.
facilities located at launch sites/ ranges needed to support launch
activities). Projects at horizontal launch facilities also includes aprons,
taxiways, runways, drainage, and approach iights.

See Part Three.

See Part Three.

Not Applicable.

Not Applicable.
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MATCHING:

PERIOD OF AVAILABILITY:

REPORTING:

SUBRECIPIENT
MONITORING:

SPECIAL TESTS
PROVISIONS:

Commercial Service Airports

When no federal funding is available, the Department provides up to 50
percent of the project costs. When federal funding is available, the
Department can provide up to 50 percent of the non-federal share.
(Florida Aviation Project Handbook at

http://www.dot.state fl.us/aviation/flpub.shtm and Section

332.007(6) Florida Statutes)

General Aviation Airports

When no federal funding is available, the Department provides up to 80
percent of project costs. When federal funding is available, the
Department can provide up to 80 percent of the non-federal share.
(Florida Aviation Project Handbook at

http:/fwww.dot.state fl.us/aviation/flpub.shtm and Section 332.007(6)
Florida Statutes)

Economic Development

The Department provides up to 50 percent of airport economic
development funds to build on-airport revenue-producing capital
improvements. This program is for local match only.

(Florida Aviation Project Handbook at
hitp:/iwww.dot state fl.us/aviationfflpub.shtm and Section 332.007(6)
Florida Statutes)

Airport Loans

The Department provides a 75 percent loan program to fund the Aviation
Land Acquisition Loan Program.

(Florida Aviation Project Handbook at

http://'www.dot.state fl.us/aviationflpub.shtm and Section 332.007(8)
Florida Statutes)

Not Applicable.

Not Applicable.

Not Applicable.

Not Applicable.
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